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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

USARMY CORPS OF ENGINEERS
NEW ENGLAND DISTRICT

PRE-BID SITE WALKOVER AND DISCUSSION

US Army Soldier System Center, Building 36, Natick, MA

September 8, 2004, 10:00 A.M.

Food Lab Expansion

PRESENT:

Laureen Borochaner, Project Manager, USACE

Tom Marcotte, Specification, USACE

Debby Gabrielson, Design Branch, USACE

Mark Lombardo, Construction/Operations, USACE

David Duncan, USASSC - Natick

Firms Present:

LA Ruiz

Colantonio Construction

Thefollowing are clarifications/responses provided to questions received during the pre-bid meeting:

QUESTION: The scope of work section describes selected demoalition; but, in fact, there was no selected
demoalition section in the table of contents.

ANSWER: Inthe demolition legend, there are various notes that tell the details of what needs to be done.
It'saso shown on drawings. It takesthe place of the formal specification section.

Drawings AD 101 and AD 102 arefirst floor demolitions and second floor demolition plans respectively.

There are five demolition plans. Two for high vac, two for piping, and one for roof demolition. Thereis
also another onefor enlarged demoalition floor plans.

QUESTION: Will there be afee charged for abuilding permit?

ANSWER: No, thereisno town building permit, because it's a government facility.
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QUESTION: Arethere any prevailing wage rates that apply?
ANSWER: Davis-Bacon Wage Rates, included in the solicitation document.
QUESTION: Isthere any phasing?

ANSWER: In Section 01110, part 1.4.3 under work sequenceis a general outline for sequenced
construction activities.

QUESTION: Do you anticipate the hours of operation 6:30 to 5:00?
ANSWER: Regular hours, 7:00 to 5:00, should be used in developing your bids.

QUESTION: Interior protection callsfor 100 percent clean design in section 01110, page 7---what does
that mean?

ANSWER: (Pleaserefer to page 1 of section 01110, Block #14, for the answer to this question.)

QUESTION: In section 01270, under the description of the project, it states that hazardous materialsin
areas directly impacted or affected by construction of the laboratory expansion may include asbestos, |ead-
based paint and fluorescent fixed ballasts. Thereisno lead paint specification.

ANSWER: The contractor will have to follow al local and state and federal regulations. On Drawing MD
101 it states that existing painted structural steel and duct work isto be considered to have paint containing

lead. When painted surfaces are disturbed during construction all precautions shall be taken in accordance
with OSHA, EPA and other state and local regulations. Thisisalso stated on Sheet AD 101.

QUESTION: Arethere any small business or minority goals?

ANSWER: Clause No. 52.222-23, and it's 4 percent for minority participation for each trade
6.9 percent for female participation for each trade.

QUESTION: Do minority general contractors have any special advantage regquirements?
ANSWER: Thisisan unrestricted procurement; it is not a set-aside.

QUESTION: Arethereaso gods set aside for subcontracting to small businesses beyond the minority
workforce representation?

ANSWER: Y esa Subcontracting Plan will be required under this contract. The Small Business
subcontracting goals are asfollows: : Small Business, 57.2%; Small Disadvantaged Business, 105;
Women-Owned Small Business, 10%; HUBZone 3%; and Service Disabled Veteran Owned Business, 3%.

QUESTION: Under the quality control system 01312, they are referencing QCS software. Canyou givea
general overview on how that works?

ANSWER: It refersto the Corps project management software on the construction side which can be
downloaded. Thereisamodule. The contractor will have access to certain portions of that such as
facilitates submittal registersand RFI logs. It is pretty specific what isrequired. It isaWindow-based
software.

QUESTION: | understand that Payment activity goes through it also, do QC reports, deficiency tracking
also?
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ANSWER: Yes
Additional request for clarification received via email:
QUESTION: Please clarify the following what is meant by 100% Clean Design.

ANSWER: Reference Section 01110, page 7, paragraph 1.5.6.3 in which the term "100% clean design” is
stated. "100% clean design” isdefined as follows. Thefirst floor food lab area below the construction isto
remain fully operational during construction. In order to remain operational, the first floor lab must be
clean to the point that it will meet al local, state, and Federal hedth regulations for the preparation of food.
Therefore, the disturbanceie. dust, debris, etc. from the construction on the second floor of the building
must not interfere in the operations of the lab on the first floor.

(End of Summary of Changes)



